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After years of advocacy and grassroots planning, the City of 
Seattle is taking the next steps to reconnect neighborhoods 
along the Interstate 5 corridor between Madison and Denny 
Streets. This bold move will redefine the center of the city. 

This phase has two overarching goals. The first is to explore and 
define the range of feasibility—technically and economically. 
The second is to create a framework to maximize the benefits 
of lidding I-5. Supporting these two goals is a wide range of 
issues, including race and social equity, physical connectivity, 
environmental stewardship and resilience, community needs, a 
sense of unique identity and economic development potential.

Our job as consultant team is to consider simultaneously 
the breadth of issues toward the overarching goals. We have 
carefully selected team members with both the local expertise 
and national/international experience to explore the feasibility 
with rigor and imagination, and to create with you a tool that 
will best move the idea of a reconnected city forward.

WSP brings both local expertise and global experience to its 
role as prime. WSP’s Seattle projects, such as Waterfront Seattle 
and the SR 520 lids, have been city-defining. The WSP team 
has worked nationwide on award-winning lid projects (Klyde 
Warren Park in Dallas and Back Bay in Boston), and worldwide 
on place-defining infrastructure and transportation projects.

Project Manager Dave Warner and Deputy Project Manager 
Dhyana Quintanar will be your points of contact and will 
lead and coordinate the team efforts. Dave and Dhyana will 
harness the strength, depth and capabilities of WSP and our 
partner firms to deliver grounded solutions that are forward-
compatible. Brad Tong will serve as City Liaison, drawing on 
Shiels Obletz Johnsen’s (SOJ) vast implementation experience 
with civic projects. 

Our full team is organized to achieve the overarching goals. 
Technical Feasibility will be led by Bob Fernandes, PE, SE 
(BergerABAM) who brings an in-depth understanding of I-5’s 
structural durability. The technical team includes the strongest 
expertise in the full range of disciplines necessary for a 

thorough understanding of engineering and environmental 
feasibility, constructability and costing. Matt Jones, PE (MKA) 
will leverage his local and national experience and will oversee 
the integration of the technical and urban design elements.

Our Economic/Finance Feasibility team will be led by 
Auden Kaehler (WSP). He brings a financial forecasting 
background and a successful history of obtaining funding for 
municipal projects. HR&A’s Olivia Moss brings a powerful real 
estate development and funding resume to the exploration of 
economic feasibility.

To create the framework to maximize benefits of the lid, we 
have tasked Monisha Harrell to lead a Social Equity team. 
We are committed to inclusiveness in hearing the needs and 
priorities of the broader community and how this project can 
achieve those priorities. 

Urban Design will allow us to understand the opportunities 
of reconnecting the physical context, and the range of 
options for structuring mobility, built space and open space. 
Nathan Elliott (OJB) will lead the urban design group, bringing 
his experience with large-scale city shaping projects such as 
Klyde Warren Park. His team will include the local expertise of 
Lesley Bain, FAIA, (Framework) and the public space curation 
expertise of Tara Green.

The success of this effort will be created by a collaborative 
group of experts, working together and across disciplines to set 
the course for a reconnected, inclusive central city. We would be 
honored to work with the City and the steering committee on 
this exciting project.

 
 

Dave Warner 
Project Manager, Vice President

January 28, 2019
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The 
Opportunity

The Team to Reconnect Seattle

Our Understanding 
and WSP’s Value

The City of Seattle has an incredible 
opportunity to reconnect Seattle over I-5. To build 
on the momentum needed for success, the WSP 
team understands the need to focus through 
technical, financial and social lenses together 
with consideration of the requirements of key 
stakeholders, including WSDOT, SDOT, Seattle 
Public Utilities, Seattle City Light, Sound Transit and 
King County Metro.

Sample of Constructed Lids Planned 
and Designed by this Team
Klyde Warren Park, Dallas, TX
Back Bay Station, Boston, MA
Presidio Parkway, San Francisco, CA
SR 520 Freeway Park, Seattle, WA
Hudson Yards, New York, NY

The WSP team recognizes the dedication and 
energy of the Campaign’s steering and advisory 
committee’s work to date and will continue to build 
on the momentum created by the 2018 Collaborative. 
We will provide a well-thought-out approach that will 
collaboratively develop technical and financial analyses, 
and—most importantly—an inspirational strategy moving 
forward that is rooted in vision and feasibility. 

Our team will coordinate with WSDOT’s technical 
representative for the Lid Feasibility Study to fully 
understand WSDOT considerations and constraints. 
Additionally, we recognize the ongoing work of the I-5 
System Partnership to assess program concepts, phasing 
scenarios and financial strategies for a statewide I-5 
master plan.

Our approach—presented in the following pages—will 
allow a seamless transition to the next phase of project 
development. We recognize that funding is limited, so 
the elements of work must be focused on high-value 
outcomes. We welcome the opportunity to refine our 
approach with the I-5 Lid Feasibility Study Committee 
(Study Committee), if selected.

Our team will build upon national and local experience 
delivering freeway overbuilds, along with our in-depth 
understanding of the project partners, stakeholders 
and communities to deliver forward-thinking, fundable 
options to reconnect central downtown Seattle over I-5.

WSP
Project Manager Dave 
Warner managed the design 
phase delivery of the City 
of Seattle’s Elliott Bay 
Seawall and developed an 
integrated design with future 
waterfront phases. Deputy 
Project Manager Dhyana 
Quintanar, now locally 
based in Seattle, brings 
fresh perspective from her 
leadership in developing and 
implementing major civic and 
transportation infrastructure 
projects internationally. Dave 
and Dhyana are supported 
by the deep resources of 
WSP, including expertise 
in transportation and 
environmental planning, 
stormwater management, 
and other disciplines.

Shiels Obletz Johnsen 
For more than three decades, 
SOJ has successfully 
completed projects precisely 
like the I-5 Lid: taking 
monumental civic ideas 
and initiatives, building 
momentum to create funded 
projects, creating the 
tracks for implementation 
and managing the work 
to completion. Brad Tong 
is adept at managing 
high-profile projects that 
face a dynamic landscape 
including oversight by public 
agencies and elected bodies, 
community partners and 
private enterprise. Complex 
multifaceted projects are 
realized by his ability to 
apply simple principles and 
methods that encourage 
diverse stakeholders to 
work together. 

OJB Landscape 
Architecture
Leveraging the experience of 
Klyde Warren Park and other 
urban overbuild successes, 
Nathan Elliott and Tara 
Green will oversee the 
integration of urban design, 
landscape architecture and 
other programming, and 
operations and maintenance 
(O&M) elements.

Magnusson Klemencic 
Associates
Matt Jones will focus on 
blending the civil, structural 
and urban design disciplines 
to deliver technically feasible 
infrastructure solutions.

BergerABAM
Bob Fernandes will lead the 
technical team, using his 
hands-on experience from 
other Seattle overbuild 
projects. Bob will provide 
technical oversight of seismic 
analysis and resilience.

Rule Seven
Monisha Harrell will 
leverage her experience and 
relationships within the City 
and adjacent communities 
to ensure a social equity lens 
throughout.

Framework
Leaning on her long history 
in Seattle, Lesley Bain will 
support urban planning and 
placemaking.

HR&A Advisors
Complementing WSP’s 
finance and economics 
resources, Olivia Moss will 
provide invaluable expertise 
to our team. HR&A brings 
extensive experience 
harnessing the value of real 
estate and open space to 
support major infrastructure 
investments and the benefits 
such investments can create 
for the community.

EnviroIssues
EnviroIssues will support 
the City’s outreach, 
communications and project 
website. Erin Tam will lead 
this work.
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Our approach will ensure the technical team is focused on the 
right analysis, recognizing the limited funding available, and 
will provide a durable outcome that will support the next 
phase of the project, whether that is immediately following the 
feasibility study or years after. As we execute our approach, a 
logical story will unfold so that stakeholders, the public and 
decision-makers will understand how this feasibility study fits 
within achieving the vision, goals and objectives for lidding I-5. 

Drawing upon our team experience delivering projects along 
Seattle’s Waterfront, this first step is crucial for aligning the 
project team goals and key stakeholder expectations. The WSP 
team’s strategy is to engage the right audiences at the right 
time, as shown in Exhibit ➀. Early in the study, we plan for 
significant engagement with the Study Committee, while 
connecting more with key stakeholders and City departments 
as the study advances.

Prior to any technical analyses, our team 
will engage immediately with the Study 
Committee and WSDOT to collaborate 
on this critical first step. Our core team 
of Dave Warner, Dhyana Quintanar, 
Brad Tong, Matt Jones, Tara Green, Bob 
Fernandes, Monisha Harrell, Nathan 
Elliott and Auden Kaehler have structured 
a series of meetings to cover a range of 
topics around development potential, 
social equity goals and objectives, and 
policy. These conversations will allow the 
team to conduct workshops and identify 
a range of feasible scenarios that have 
representative footprints and layouts that 
imagine what can be done.

The scenarios will be inclusive of urban 
design principles; equity considerations; 
resiliency and sustainability; and system 
requirements for mobility, transportation 
and utilities. Exhibit ➁ shows a 
flowchart describing our key platforms.

Our 
Approach

Define the Focus of the 
Technical Analysis

Real Estate and 
Development 
Market Scan 
for capacity 
creation and 

market demand 
for various 

programming 
opportunities. 

Constraints 
Analysis 

of existing 
infrastructure 

and owner 
requirements 

to identify what 
is possible and 

what is not. 

Social Equity 
Goals and 
Objectives 

that describe 
the range of 

opportunities 
that satisfy 
policy goals.

WORKSHOPS 
conducted 

iteratively to 
identify the range 

of scenarios for 
technical analysis.

➁ These three platforms will focus the 
subsequent technical analyses.

➀ Our approach ensures collaboration with the 
I-5 Lid Feasibility Study Committee and increased 
engagement of key audiences as the project progresses.

Three Key Steps Summarize our Approach:

1. Our core team of specialists will use the first 
three months of the study to define the focus of 
the technical analysis. This analysis aligns the 
platforms of asset owner constraints, social equity 
and policy goals, and economics and development.

2. Our scenario planning approach to technically 
analyze three most likely lid programming 
outcomes will provide a range of technical, 
economic, financial and social equity analysis.

3. Our final product will include an implementation 
strategy, digital materials, and presentation 
materials for decision maker briefings, and will 
position the project for additional funding and 
critical public support and momentum.

KEY STEP 1

KEY STEP 2

KEY STEP 3

Prepare for Policy and Funding Decisions
Mayor’s Office, City Council, WSDOT,  
Advocacy Groups, Community Groups

Engagement Process, Integration of Key Stakeholders and Programs
I-5 Lid Feasibility Study Committee, Freeway Park Improvements,  

Department of Neighborhoods, Developer Input

0 months 7 months 14 months
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Scenario Technical, Financial, Economic 
and Equity Analysis to Inform Final Study

➂ (Above) Layering 
graphics can be used 
to show how various 
systems integrate.

➃ (Left) We will depict 
complex technical 
information in an 
easy-to-understand 
format. This example 
demonstrates work 
completed by WSP, OJB 
and MKA on Boston’s 
Back Bay.

These analyses will answer the question about how 
the scenarios are likely to perform. The technical 
team will perform the engineering analysis of each 
scenario to demonstrate and document feasibility. 
This will include evaluating cross sections and 
profiles, developing conceptual layouts of structural 
elements, and conducting fatal-flaw-level analysis 
to size and quantify design elements and confirm 
feasibility. Matt Jones will oversee the integration 
of the urban design and the engineering work so 
that technical approaches can be tailored to unique 
situations and the intent of lid programming 
is achieved.

Our team is accustomed to developing renderings 
and visuals to show the technical information and 
trade-offs for public or stakeholder clarity (See 
Exhibits ➂, ➃ and also ➄ on the following page). 
Visualizations will be developed in coordination 
with the Advisory Group. Following the technical 
analysis, the team will develop conceptual cost 
estimates reflecting engineering analysis, quantities, 
risks and contingencies. This will be done for all 
three scenarios and will feed directly into the 
economic and financing analysis.

We will assess equity and community benefits 
potential, including environmental impacts or 
benefits. This level of analysis will be qualitative 
and based on best practices, industry standards, and 
case studies of similar projects. This will include key 
equity and quality of life benefits such as the delivery 
of new housing stock, delivery of affordable housing, 
delivery of new open space, increased or enhanced 
access and connectivity, and city-building value.

Olivia Moss will support the evaluation of potential 
funding structures, including public, private and 
value capture opportunities. We will evaluate the 

value capture potential by identifying and analyzing 
potential strategies to generate value from real 
estate development, which will include analyzing 
the implications of incorporating public policy goals, 
such as the delivery of affordable housing, into the 
development program.

Using a benefits analysis, we will develop a benefits 
case for each scenario that includes an economic 
and fiscal impact analysis. This case will estimate 
the economic and fiscal impacts associated 
with construction, and potentially, the ongoing 
operations of the lid. This could include open space, 
development and tourism benefits analysis. 

Leveraging experience delivering lids 
nationwide allows the WSP team to advance 
the technical work in a faster and more 
informed manner.
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WSP’s visualization 
capabilities can help 
communicate project 
complexities to technical 
and non-technical 
audiences.

This representative 
lid peel-back shows 
the complexities and 
conflicts that must be 
considered.

➄ We will evaluate feasibility and constraints  
block-by-block: underground, above ground,  
and in the community.

I-5 has been the divide that 
has separated communities 
and neighborhoods.
■ Noise ■ Air quality  
■ Water quality ■ Health  
■ Adjacent property uses  
■ Freeway Park

Mobility, access, and safety 
has been degraded.
■ Limited crossings 
■ I-5 traffic ■ Maintenance 
of traffic ■ Bicycle/
pedestrian access ■ Transit 
■ Emergency vehicle access  
■ Ramps ■ ADA

Equity goals and policy will 
help frame scenarios.
■ Lid uses ■ Urban design 
principles ■ Access  
■ Mobility ■ Affordable 
housing ■ Air ■ Noise 
■ Health ■ Sustainability 
■ Homeless displacement  
■ Resiliency

Existing assets must be 
considered in all concept 
planning.
■ WSDOT facilities  
■ Structures ■ Roadways  
■ Public utilities ■ Power  
■ Systems ■ Tunnel 
■ Foundations ■ Stacked 
express lanes

Technical analyses will 
inform what is feasible. 
■ Fire/life/safety ■ Soils 
■ Seismic resilience  
■ Replace or retain existing 
crossings ■ I-5 structures  
■ Clear span ■ Column 
placement ■ Means and 
methods ■ Constructability  
■ Freeway rebuild

Economic and financial 
considerations will 
guide next steps and 
implementation.
■ Cost ■ Governance models 
■ Benefit ■ O&M 
■ Funding opportunities 
■ Market demand

EXISTING FUTURE
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Communications and Engagement
This project will transform Seattle. That message needs to be 
clear and inspirational. Our team will present information that 
is tailored to both the general public, as well as professionals, to 
invite discussion and develop consensus.

We will work closely with the City team to support the work of the 
I-5 Lid Feasibility Study Committee by developing presentations, 
co-designing an engagement process, and facilitating meetings. 
Our team will develop and manage a project website to clearly 
communicate the project schedule and milestones. Perhaps most 
importantly, our team’s Monisha Harrell will support the work 
of the Department of Neighborhoods in conducting targeted 
outreach to communities that will be affected by the lid’s 
development. Our public-facing communications plan will inform 
and engage all stakeholders and support the City’s race and 
social justice goals.

Our Final Product Will Position  
the Project for Additional Funding
Recommended Next Steps, an Implementation Strategy 
and Presentation Materials
The culmination of the work described in 
our approach will result in both digital and 
editorial deliverables ➅ that are visually dense 
and interactive to effectively communicate 
and describe the feasibility, tailored to various 
target audiences and channels of dissemination. 
Technical appendices and reports will 
accompany these products that capture the 
constraints, requirements, assumptions and 
conceptual analysis behind the study. These 
presentation materials will be designed to 
tell the story of how this study unfolded and 
the findings of the work for the public, while 
creating hands-on tools for decision-makers to 
support policy and funding decisions. It will be 
a durable study that can move seamlessly into 
the next phases of work if additional funding 
and support is generated, while enabling the 
process to connect the various audiences who 

will be primary or secondary users of the 
study, including the Seattle Mayor’s Office, City 
Council, WSDOT and community groups.

We will also outline an implementation 
strategy and communications approach for 
future phases. Brad Tong, Tara Green and 
Olivia Moss will be key contributors in 
developing preliminary recommendations 
for distinct strategies on funding, 
operations, governance and O&M costs. The 
implementation strategy will also evaluate 
the relative cost, schedule, funding, and 
constructability differences between building 
a lid over the existing freeway or building the 
lid as part of an I-5 rehabilitation. This will 
provide the vision of a great civic space and 
catalyze next actionable steps.

➅ Our feasibility study will include print materials and online tools 
showing visualizations that are accessible to all and usable as 
an outreach and engagement tool for future phases.
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Team Organization

City of Seattle
Project Manager

Lyle Bicknell

Project Manager
Dave Warner

Deputy
Project Manager

Dhyana Quintanar

CORE TEAM

Environmental Analysis
Larissa King Rawlins, AICP

Civil/Roadway
David Williams, PE
Drainage/Utilities

Matt Jones, PE, LEED AP MKA

Traffic
Lawrence Guan, PE

Structures
Jay Taylor MKA

Joan Zhong-Brisbois, PE
Geotechnical

Ha Pham, PE, PhD
Constructability
Jill Marilley, PE

Cost Estimating
Lisa Avestadt

Tunnels, MEP, FLS
Steve Klein, PE

Bobby Melvin, PE

Community Mapping
Monisha Harrell R7

Outreach Support
Monisha Harrell R7

Policy/Land Use
Jeff Arango, AICP FW

Communications Support
Erin Tam EI

Architectural Planning
Lesley Bain, FAIA FW

Landscape Architecture
Andrew Miller OJB

Local Urban Design
Lesley Bain, FAIA FW

Mobility
Daniel Turner, AICP

Building
Tom Marseille, PE,

Hon. AIA, LEED Fellow
Visualization

Steve Johnson

Real Estate
Olivia Moss HRA

Funding/Finance
Olivia Moss HRA

Grants
Auden Kaehler

Economic Analysis
Tim Thornton

Lid/Infrastructure Planning
Matt Jones, PE, LEED AP MKA

O&M/Governance
Tara Green OJB

Lead
Auden Kaehler

Lead
Nathan Elliott OJB

ECONOMICS & FINANCEURBAN DESIGN

City Liaison
Brad Tong SOJ

Subconsultants
BA BergerABAM
EI EnviroIssues
FW Framework
HRA HR&A Advisors
MKA Magnusson Klemencic Associates 

OJB OJB Landscape Architecture
R7 Rule Seven
SOJ Shiels Obletz Johnsen

Lead
Bob Fernandes, PE, SE BA

Lead
Monisha Harrell R7

TECHNICAL SOCIAL EQUITY

Strategic Advisors
Ken Johnsen SOJ

Ben Franz-Knight SOJ
Paula Hammond, PE

James Burnett, FASLA OJB
Candace Damon HRA

Our team is organized to implement the approach outlined in the previous 
section. Dave and Dhyana handpicked this team and will lead them over 
the course of this project. Dave will be the single point of contact for all 
contractual matters and will manage scope, schedule, budget and overall 
accountability. Dhyana will lead the engagement process and technical 
work. Brad Tong, serving as City Liaison, will provide direct support to Lyle 
and OPCD to navigate City and stakeholder strategy; effectively acting as an 
extension of the OPCD management team.

Defining the Focus
Our core team, will work closely with the City of Seattle, the Study 
Committee and WSDOT to workshop development potential, race and 
social equity goals and objectives, and policy and asset owner constraints. 

Benefit: Technical analysis can proceed with focus and confidence that 
all “under-the-tent” perspectives are considered, and the technical 
team has clear direction to ensure an informed and grounded study.

Feasibility Analysis and Scenarios
The WSP team will then perform a technical evaluation of feasibility. The 
technical elements of the work include traditional engineering components 
and will be supplemented with urban design. Matt Jones will provide 
the translation between the pure technical and the urban design elements. 
Blending the engineering expertise of WSP, BergerABAM and MKA with 
the urban design strengths of Framework and OJB, this team will develop 
grounded, visually appealing lid scenarios. This will feed directly into the 
economic and financial analysis led by Auden Kaehler and Olivia Moss.

Benefit: Urban design that is technically achievable while supporting 
economic and social goals.

Delivering a Forward-Thinking, 
Forward-Compatible Study
We chose each member of our team for their ability to deliver a feasibility 
study that harnesses the work done to date. Our study will include:

 ■ Financing and funding strategies for implementation
 ■ Socially inclusive and supported final product
 ■ Paths forward related to governance and sustainability of the lid
 ■ Technically feasible scenarios that allow the City and its partners to 

move forward

As a direct extension to OPCD, Brad Tong will use SOJ’s 
vast experience delivering similar civic projects with 
their City and stakeholder relationships to guide this 
process in a focused, intentional and effective manner. 
The team is bolstered by our key advisors, including 
former Washington State Transportation Secretary 
Paula Hammond, who will play a key role in advising on 
WSDOT-related strategies and perspectives.

I-5 Lid Feasibility Study
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Relevant Experience
Klyde Warren Park Dallas, TX
OJB Landscape Architecture led the design of award-winning Klyde 
Warren Park, a 5.2-acre urban park built over the active eight-lane TX 366 
Spur in Dallas. HR&A performed and economic analysis for the expansion 
of the park.

Projects Along Seattle’s Waterfront 
Seattle, WA
Over the last two decades, this team has had significant involvement in 
the 26-block project area and over 2 miles of SR 99, including a diverse 
range of waterside and upland parcels under public, private and non-profit 
ownership. The entire project area features significant private development 
and multiple public/private partnerships as well as transportation and 
infrastructure projects.

Back Bay Station Boston, MA
WSP, MKA and OJB collaborated on this mixed use overbuild development 
project that lids the Massachusetts Turnpike.

Presidio Parkway San Francisco, CA
WSP played a lead role in planning and designing the transformation of 
Doyle Drive into the Greenroads-certified Presidio Parkway. The award-
winning project includes two highway lids with 13 acres of green space, 
enhances multimodal safety and reconnects downtown San Francisco with 
its natural and recreational areas on the waterfront. MKA is designing 
program elements of the overbuild.

SR 520 Freeway Park Seattle, WA
WSP was responsible for the planning, preliminary design and design-
build procurement of this project, which included three lids spanning the 
SR 520 corridor. The project ultimately reconnected communities divided 
by the original construction of SR 520 and focused on modal integration, 
transit access and the creation of open spaces for community access.

Hudson Yards New York, NY
WSP led the planning, environmental and technical and financial strategy 
used to fund a pedestrian-friendly, mixed-use overbuild above the active rail 
yard. WSP’s work included coordination with stakeholders, utilities and the 
public, as well as structural engineering for high-rise buildings on the deck.

Klyde Warren Park

SR 520 Freeway Park

Presidio Parkway

Hudson YardsProjects Along Seattle’s Waterfront

Back Bay Station
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Minimum Qualifications
WSP USA Inc. (WSP) is one of the oldest continuously 
operating engineering firms in the U.S., providing 
planning, design and construction services for 133 years. 
In Seattle, we have continuously managed transportation 
infrastructure projects for 33 years. WSP’s project 
experience ranges from program-scale to smaller local 

street, pedestrian and bicycle improvement projects in complex urban areas. This is 
evident from our 18-year involvement in the design and construction management 
of WSDOT’s SR 99 Alaskan Way Viaduct Replacement Program. We have also been 
engaged in highway lid projects on the West Coast for two decades, beginning with 
the Presidio Parkway in San Francisco in 1999 and extending to our current role as 
owner’s representative for the I-5 Rose Quarter Improvement Project in Portland. 

A.  Project Manager’s Experience with Relevant Projects
Dave Warner, Project Manager
Dave leads through collaboration and communication. He builds trust within his 
teams and with his clients by bringing the right people to the table throughout the 
project life cycle. He has managed highly visible, complex, multifaceted projects—

such as the SR 520 I-5 to Medina 
and Elliott Bay Seawall Replacement 
projects—through planning, design and 
construction. His experience includes 
working closely with local agencies and 
stakeholders to build consensus and 
support decision-making. He has been 
involved in legislatively directed work 
groups and deliverables intended for 
elected official review. 

For the Seattle side of the SR 520 Bridge Replacement and High-Occupancy Vehicle 
(HOV) Program, Dave led engineers, planners and outreach experts during an 
intense 12-month effort to identify the preferred alternative. This effort was critical 
to gaining consensus with the neighborhood communities in Seattle. Dave’s team 
developed nearly three dozen alternatives, which involved evaluating the technical 
feasibility of five lid locations and multiple lid layouts. The lid studies included 
identifying constraints, evaluating structural requirements and depths, developing lid 
programming scenarios to inform the structural analysis, and evaluating fire life safety, 
access and mobility. 

Project/Dave’s Role Dates
Construction 
Value Relevant Scope Items

LA Metro Vermont/North 
Hollywood Corridors BRT, 
Los Angeles, CA
Principal-in-Charge

2016–
2017

$500M  ■ Planning and feasibility studies in a dense urban environment with 
stakeholder engagement

 ■ Oversight of two $1M contracts, each extending over 12–15 months
 ■ Evaluation of a cut-and-cover tunnel on the Vermont corridor to 

separate transportation modes
City of Seattle Elliott Bay 
Seawall, Seattle, WA
Project Manager

2012–
2016 

$400M  ■ Management of a complex team to integrate urban design principles 
into planning and design

 ■ Extensive stakeholder coordination, including I-5 lid stakeholders, 
and development of innovative technical solutions

WSDOT Puget Sound Discharge 
Point Survey, Statewide, WA 
Project Manager

2010–
2011

N/A  ■ Review of assets and conditions for drainage structures 
 ■ Documentation of conditions and constraints for future phases

WSDOT SR 520 Bridge 
Replacement and HOV Program:  
I-5 to Medina, Seattle, WA
Project Manager

2006–
2010 

$3B  ■ Management of a complex team to perform early assessment of lids 
for I-5/Roanoke Street, 10th Avenue/Delmar Drive, Montlake, Foster 
Island and the University of Washington

 ■ Technical analysis of bookend scenarios, rendering, schematics and 
cost estimates, and stakeholder engagement

WSDOT I-405 Corridor GEC, 
Seattle, WA Segment
Design Lead

2002–
2006 

$1.5B  ■ Management of a multidisciplinary team to evaluate alternatives for 
rebuilding I-405 

 ■ Coordination with the same agency partners that will be involved for 
the I-5 lid

WSP Facts
 ■ 133 years in business
 ■ 33 years in Seattle
 ■ 20 years on West 

Coast lids

Dave’s Key Qualifications
 ■ 18 years of 

experience in major 
transportation 
infrastructure 
projects

 ■ 15 years of experience 
in Seattle

 ■ 5 highway lid 
feasibility studies in 
the Seattle area

City of Seattle Elliott Bay 
Seawall

WSDOT SR 520 Bridge 
Replacement and HOV 
Program: I-5 to Medina
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City of Seattle Waterfront 
Seattle

Presidio Parkway

Klyde Warren Park

Olympic Sculpture Park

2
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B. Team’s Experience in Required Disciplines (10 Years Each)

Projects/Firms Dates Civil Engineering Services
City of Seattle Waterfront Seattle, 
Seattle, WA  
WSP, HR&A, SOJ, EnviroIssues

2010–
ongoing

Civil design to address complex roadway, 
drainage, utility and infrastructure systems 
for the sustainable development of the rapidly 
urbanizing shoreline

City of Seattle Elliott Bay Central 
Seawall, Seattle, WA  
MKA, EnviroIssues, Dave Warner

2012–
2016

Civil site design for the award-winning 
replacement of the seawall and adjacent city 
street, utilities and public spaces

WSDOT SR 520 Bridge Replacement 
and HOV Program, Seattle, WA
WSP, BergerABAM, EnviroIssues

2006–
2016

Preliminary civil design for the $4.6 billion 
replacement of the highway’s aging vulnerable 
bridges and significant transit/roadway 
improvements, including grading and drainage 
for landscaped freeway caps on SR 520

B.1 Civil Engineering 
WSP has been providing 
civil engineering services for 
transportation projects since 
1885. Our civil engineering 
experience in Seattle extends 
more than three decades. 

Projects/Firms Dates Structural Engineering Services
Back Bay Station/Mixed-use 
Development, Boston, MA
WSP, OJB, MKA

2015–
ongoing

Structural design for MassDOT and MBTA 
infrastructure as part of a mixed-used 
overbuild to revitalize a transit hub area over 
the Massachusetts Turnpike

Vanderbilt Yards Redevelopment, 
New York, NY  
WSP, OJB, MKA

2005–
ongoing

Structural design of a subterranean rail yard 
and retaining, walls, columns and structural 
overbuild deck to accommodate the new Pacific 
Park development

Presidio Parkway, 
San Francisco, CA WSP, MKA

1999–
ongoing

Structural design of seismically resilient 
bridge elements and park caps over congested 
highway to create open green space and restore 
multimodal access

B.2 Structural 
Engineering 
WSP has more than 130 years 
of structural engineering 
experience, including 33 years 
of structural engineering work 
in Seattle.

Projects/Firms Dates Urban Design Services
City of Seattle Waterfront Seattle, 
Seattle, WA 
WSP, HR&A, SOJ, EnviroIssues

2010–
ongoing

Urban design to open new public space for 
parks and paths, waterfront access, viewpoints, 
cultural space, and a new multimodal urban 
street

Klyde Warren Park, Dallas, TX
OJB, HR&A

2005–
2012; 
2016

Urban design for an award-winning urban park 
over an eight-lane freeway to reconnect and 
enhance cultural districts with a promenade, 
gardens and public plaza

Olympic Sculpture Park, Seattle, WA  
MKA

2004–
2006

Urban design for an award-winning park on a 
structure to connect downtown Seattle to a 
revitalized waterfront, including a pedestrian 
walkway, restored habitat and a transparent 
pavilion at the high point

B.3 Urban Design
The WSP team brings more 
than 30 years of experience 
leading public and private 
development projects in 
the Pacific Northwest from 
concept to construction. 
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Projects/Firms Dates Real Estate Development Services
Gowanus Canal Planning Advisory 
Study, New York, NY  
HR&A

2017–
ongoing

Services to produce a quantitative benefits case to support preliminary 
discussions between a private developer and the City of New York 
regarding a future rezoning around the canal

Denver Broadway Station 
Redevelopment Planning, Denver, CO  
HR&A

2014–
2017

Services for master planning, site entitlement and public infrastructure 
financing for a mixed-used development

Lexas 1200 Stewart and Escala 
Condominiums, Seattle, WA WSP

2010, 
2012

Visualization and marketing materials for condominiums, including 1200 
Stewart, a gateway for downtown Seattle from the Denny Triangle area

Schnitzer West Brix, Equinox and 
Gallery Condominiums, Seattle, WA  
WSP

2008–
2009

Visualization and marketing materials for condominium developments 
that reflect the characters of their neighborhoods (Capitol Hill, Eastlake, 
Belltown)

City University of New York Real 
Estate Advisory Services and 
Strategic Campus Planning, NY HR&A

2007–
2008

Examination of public-private development alternatives for a site on 
campus, including review of zoning and air rights, market conditions, 
financial implications, and revenue potential

Vulcan 2200 and 2201 Westlake, 
Seattle, WA WSP

2006 Visualization and marketing materials for a mixed-use and a commercial 
development in Belltown

Revitalization Planning for 
Charlotte’s Third Ward, Charlotte, NC  
HR&A

2002 Master planning for the revitalization of a downtown Charlotte 
neighborhood, including market analysis and financial strategy 
development for a new park

Repositioning Crossroads Mall for 
Redevelopment, Boulder, CO HR&A

2001–
2002

Retail market analysis, implementation strategy development, and cost-
benefit analyses for the redevelopment of Crossroads Mall

B.4 Real Estate 
Development 
The WSP team offers more than 
40 years of experience providing 
strategic advisory and marketing 
services for some of the most 
complex mixed-use, neighborhood 
and downtown development 
projects in North America. 

Projects/Firms Dates Relevant Services
Back Bay Station/
Mixed-use 
Development, 
Boston, MA
WSP, OJB, MKA

2015–
ongoing

Civil and structural design for all MassDOT and 
MBTA infrastructure to revitalize Boston’s Back 
Bay and South End neighborhoods with a mixed-use 
development over the Massachusetts Turnpike

Presidio Parkway, 
San Francisco, CA
WSP, MKA

1999–
ongoing

Environmental documentation, design study, final 
design and construction support, and financial 
advisory services to transform the congested 
Doyle Drive into the Greenroads-certified Presidio 
Parkway, including highway covers to restore 
multimodal access to resources

Klyde Warren Park, 
Dallas, TX
OJB, HR&A

2005–
2012; 
2016

Design of an award-winning urban park over an eight-
lane freeway to create a new heart of downtown 
Dallas, as well as economic impact analysis for the 
park’s expansion

Hudson Yards 
Development, New 
York, NY 
WSP

2003–
ongoing

Environmental documentation, planning studies, and 
preliminary and final engineering to transform an 
industrial area into a vibrant mixed-use district on a 
deck covering a rail yard in Manhattan’s West Side

Projects Along 
Seattle’s 
Waterfront, 
Seattle, WA  
WSP, BergerABAM, 
HR&A, SOJ, 
EnviroIssues

2001–
ongoing

Over the last two decades, this team has had 
significant involvement in the 26-block project 
area and over 2 miles of SR 99, including a diverse 
range of waterside and upland parcels under public, 
private and non-profit ownership. The entire project 
area features significant private development 
and multiple public/private partnerships as well as 
transportation and infrastructure projects.

C. Relevant Projects 
in Complex Urban 
Environments
Since designing New York City’s 
subway system 135 years ago, WSP 
has been involved in some of the 
largest transportation projects 
in the nation’s largest cities. We 
are now concluding more than 
18 years of work on the Alaskan 
Way Viaduct Replacement Program 
in the heart of downtown Seattle. 
Our team has also developed 
freeway lid projects in cities 
such as Boston, New York, San 
Francisco, Dallas and San Diego. 
The following projects demonstrate 
our team’s experience delivering 
successful, relevant projects in 
complex urban environments in 
the last 10 years.

D. References
Melissa Schrock  
Senior Project Manager/Development, 
Boston Properties  
T: 617-236-3328  
E: mschrock@bostonproperties.com

Tilly Chang 
Executive Director, San Francisco 
County Transportation Authority 
T: 415-522-4832 
E: tilly.chang@sfcta.org

Jody Grant 
Chairman, Woodall Rodgers 
Park Foundation 
T: 214-740-6100 
E: jodygrant@bankcap.com

Aron Kirsch 
Former Vice President, Hudson Yards 
Development Corporation 
T: 347-419-2191  
E: akirsch@moiniangroup.com

Sally Bagshaw 
Councilmember, Seattle City Council 
T: 206-684-8801  
E: sally.bagshaw@seattle.gov 



Highlights
 ■ More than 15 years of 

experience in Seattle, 
including managing 
several of the region’s 
largest urban projects

 ■ Project manager 
for five highway lid 
feasibility studies in 
Seattle, including one 
on I-5, for the SR 520: 
I-5 to Medina Project

 ■ Experience integrating 
urban design into 
planning and design for 
the Elliott Bay Seawall 
project to reconnect 
downtown Seattle to 
its waterfront

 ■ Strong relationships 
with key agency 
partners, stakeholders 
and community groups 
throughout Seattle

Firm: WSP
Years of Experience: 18
Education:  
M.B.A., Project 
Management, City 
University of Seattle, 2006
B.S., Civil Engineering, Iowa 
State University, 2002
Graduate Certificate, 
Project Management, City 
University of Seattle, 2005

Dave Warner
Project Manager

Dave leads through collaboration and communication. He builds trust 
within his teams and with his clients by bringing the right people to the 
table throughout the project life cycle. He has managed highly visible, 
complex, multifaceted projects—such as the SR 520 I-5 to Medina and 
Elliott Bay Seawall Replacement projects—through planning, design and 
construction. His experience includes working closely with local agencies 
and stakeholders to build consensus and support decision-making. He 

has been involved in legislatively directed work groups and deliverables intended for elected 
official review. His work has involved feasibility studies for five highway lids in the Seattle 
area, including one over I-5 at Roanoke Street where SR 520 passes Roanoke Park.

WSDOT SR 520 Bridge Replacement 
and HOV Program: I-5 to Medina, 
Seattle, WA: project manager for the 
$3 billion project to improve safety, mobility 
and the environment on the Seattle side of 
SR 520, which connects major population 
and employment centers on each side of 
Lake Washington. Dave managed a team of 
planners, engineers and outreach experts to:

 ■ Perform early assessment of lids for I-5/
Roanoke Street, 10th Avenue/Delmar 
Drive, Montlake, Foster Island and the 
University of Washington. 

 ■ Develop nearly three dozen alternatives, 
which involved evaluating the technical 
feasibility of five lid locations and 
multiple lid layouts. The team identified 
constraints; evaluated structural 
requirements and depths; developed 
lid programming scenarios to inform 
the structural analysis; and evaluated 
fire/life safety, access and mobility. The 
lid studies also considered lidding the 
existing I-5 corridor and portions of the 
SR 520 corridor; on SR 520, the scenarios 
considered corridor reconstruction. 

 ■ Provide technical analysis of bookend 
scenarios, rendering, schematics and 
cost estimates.

 ■ Perform robust stakeholder outreach and 
engagement during an intense 12-month 
effort to identify the preferred alternative. 
This effort was critical for gaining 
consensus with the neighborhood 
communities so that the floating bridge 
could be replaced and the remainder of 
the corridor could secure funding. 

LA Metro Vermont/North Hollywood 
Corridors Bus Rapid Transit (BRT), 
Los Angeles, CA: principal-in-charge for 
planning and feasibility studies in a dense 
urban environment with engagement of 
numerous stakeholders. Dave provided 
oversight of two $1 million contracts, each 
extending 12 to 15 months. The studies 
involved evaluating a cut-and-cover tunnel 
on the Vermont corridor to separate modes 
of transportation. The planned BRT projects 
total $500 million in construction value. 

City of Seattle Elliott Bay Seawall, 
Seattle, WA: project manager for the 
$400 million replacement of Seattle’s 1.5-mile 
seawall to improve safety and reconnect the 
downtown area to its waterfront. The project 
also involved improving the ecosystem and 
protecting economic vitality. Dave managed 
a multidisciplinary team to integrate urban 

design principles into the planning and 
design. The project required extensive 
stakeholder coordination, including many 
of the stakeholders involved in the I-5 Lid 
Feasibility Study. Under Dave’s leadership, 
the team developed innovative and unique 
technical solutions to achieve the goals and 
objectives of the waterfront development. 

WSDOT Puget Sound Discharge Point 
Survey, Statewide, WA: project manager 
for this $1 million statewide study to collect 
field data for discharge points along state 
routes, which informed prioritization and 
recommendations for WSDOT to fulfill 
National Pollutant Discharge Elimination 
System permit requirements. Dave led the 
team to review assets and conditions for 
drainage structures. The project also involved 
documentation of conditions and constraints 
for future phases.

WSDOT I-405 Corridor General 
Engineering Consultant, Seattle, WA: 
segment design lead for $1.5 billion in 
improvements along the 32-mile I-405 
corridor in Seattle. Dave managed a 
multidisciplinary team for a planning study 
to evaluate alternatives for rebuilding I-405 
and structures along the corridor. The team 
consisted of four design teams, national 
experts, and WSDOT staff members. 
Dave also worked with and presented to 
community groups and local agency council 
members. His work involved extensive 
coordination with the same agency partners 
involved in the I-5 Lid Feasibility Study. 
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Highlights
 ■ More than 10 years 

of experience in 
transportation, 
public space, land use 
and environmental 
planning and project 
management in 
the public, non-
governmental and 
private sectors

 ■ Leadership and 
management of 
organizations with 
multimillion-dollar 
budgets and more than 
100 personnel

 ■ Experience working 
with elected 
officials, technical 
staff members and 
community partners 
to improve the public 
realm, transportation 
systems and access

 ■ Co-author of technical 
and policy manuals 
on bicycle planning, 
sidewalk and urban 
design and resilience

Firm: WSP
Years of Experience: 13
Education:  
Master of Environmental 
Management, Focus in 
Urban Systems, Land Use 
and Environmental Planning, 
Yale University, 2006
B.A., cum laude, Biology, 
Bryn Mawr College, 2004

Dhyana Quintanar
Deputy Project Manager

Dhyana specializes in the strategic development of public spaces and 
facilities that provide safe multimodal access. Prior to joining WSP, 
she led the Authority of Public Space of Mexico City, where she was 
responsible for the transformation of approximately 125 acres into more 
livable, safe and iconic places. She managed more than a dozen projects, a 
yearly budget of more than $27 million, and 45 staff members. Dhyana’s 
career has also involved leading Mexico City’s Transportation Planning 

and Roads office. In this role, she developed the Comprehensive Mobility Program 2013–2018 
and drafted Mexico City’s new Mobility Law, which the local congress unanimously approved. 
As Mexico City’s first bicycle coordinator, she implemented Mexico City’s bikeshare program, 
ECOBICI, the first automated public bicycle system in the Americas, with 90 stations and 
1,200 bicycles. Dhyana has further demonstrated her leadership by designing and leading 
innovative departments at global nonprofits, where she determined programmatic strategy, 
spearheaded policy and advocacy efforts, and developed successful partnerships.

Authority of Public Space of Mexico 
City, Mexico City, Mexico: head of Mexico 
City’s department of urban design, planning 
and development. Dhyana was responsible 
for the development of strategic public spaces, 
including parks, plazas, streets and medians; 
outdoor advertisement regulation; and 
privately owned public spaces. She also:

 ■ Implemented quick-build, tactical 
urbanism projects such as pocket parks, 
curb extensions and activation programs, 
using public life and public space metrics 
to evaluate their success.

 ■ Managed ecoParq, Mexico City’s on-street 
parking program, regulating more than 
26,600 parking spaces and expanding 
operation zones by 20%.

 ■ Coordinated six City departments to 
redesign 54 intersections on six corridors 
with high pedestrian crash rates, 
improving safety and efficiency by 53% in 
one year via the Pasos Seguros program.

Secretariat of Transportation and 
Roads of Mexico City, Mexico City, 
Mexico: general director of Mexico City’s 
transportation planning and roads unit, 
overseeing more than 100 staff members. 
Dhyana’s achievements included: 

 ■ Developing the Comprehensive Mobility 
Program 2013–2018 through a multi-
stakeholder process.

 ■ Leading the development of Mexico City’s 
new Mobility Law and new Rules of the 
Road with a Vision Zero approach.

 ■ Updating the Manual of Uniform Traffic 
Control Devices of Mexico City to include 
new materials, technologies and services 
for pedestrians, cyclists and transit users.

 ■ Spearheading the development of Mexico 
City’s Transit Open Data Program and 
developing an access planning tool.

 ■ Establishing innovative street designs, 
showcasing the first Complete Street of 
Mexico City on Line 5 of the Metrobus 
BRT system, as well as the design of the 
shared road on 16 de Septiembre Street.

Institute for Transportation and 
Development Policy, Mexico: director of 
strategic projects who provided technical 
assistance for non-motorized mobility 
strategies for Mexico’s six largest cities; Lima, 
Peru; and Buenos Aires, Argentina. Dhyana 
facilitated knowledge transfer in the planning, 
design and promotion of policies and projects. 
She also co-authored the Cyclecities manual, 
integrated guidelines for transit-oriented 
development (TOD) and smart growth, and 
integrated guidelines for comprehensive 
urban sustainable mobility programs.

Secretariat of Environment of Mexico 
City, Mexico City, Mexico: coordinator 
of the Bicycle Mobility Strategy 2009–2012, 
including planning and implementation 
of bicycle infrastructure, parking facilities, 
bikeshare, education programming, metrics 
and evaluation. Dhyana drafted and passed 
the new regulation for the Rules of the 
Road to protect cyclists and provide rights 
and obligations to share the road. She also 
updated construction regulations to include 
cycle-inclusive criteria; established Mexico 
City’s Urban Cycling School initiative; and 
established the Urban Cyclist Manual.

World Resources Institute, Center for 
Sustainable Transport (CTS) EMBARQ 
Mexico, Mexico: director and creator of 
the Mobility and Urban Development area, 
increasing institutional capacity and scope 
to integrate land use, urban development and 
transportation. Dhyana secured funds for a 
team of five collaborators and four interns 
and managed seven international consultants. 
She then led the development of the TOD in 
Mexico City project, and organized and led a 
placemaking process for Michoacan Street.
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Highlights
 ■ Strong relationships 

with City of Seattle and 
stakeholders

 ■ Familiarity with the 
project site and related 
development through 
work on WSCC

 ■ Broad range of 
development 
experience on 
public and private 
infrastructure projects

Firm: Shiels Obletz Johnson
Years of Experience: 33
Education:  
B.S., University of 
Washington, 1985
Leadership Tomorrow, 2001
Professional Registrations: 
Professional Engineer: 
Washington, 1990
Professional Affiliations: 
Seattle Economic 
Development Commission, 
former commissioner; 
AmeriCorps

Brad Tong
City Liaison

Brad oversees major complex projects in pre-development, design 
and construction. He manages project feasibility, market analysis 
and due diligence, as well as scheduling, budgeting, financial tracking 
and compliance. He also manages programming, design, entitlements, 
construction and negotiation of all associated contracts. Brad has 
successfully delivered a wide range of projects, including civic, cultural, 
sports and entertainment, commercial/retail, transportation, residential, 

and educational/institutional programs for public and private clients. He has built a 
reputation over three decades for executing highly challenging and complex projects on time 
and budget while meeting policy/vision objectives and minimizing owner risk at every stage. 
Brad has been responsible for more than 30 successful projects in the Pacific Northwest.

City of Seattle Civic Center, City Hall 
and Plazas, Seattle, WA: project manager 
for the $90 million, multi-phase City Hall, 
Civic Center and Plazas effort. The work 
involved coordinating projects across 
multiple city blocks in the urban downtown 
core; establishing design and performance 
criteria for public/private development on 
a high-rise block; and obtaining approvals 
from Metro, Sound Transit and BNSF 
Railway in advance of construction adjacent 
to the Downtown Seattle Transit Tunnel. 
Brad managed:

 ■ Ambitious schedules and budgets, the 
public process, and the selection and 
performance of integrated design and 
construction teams.

 ■ Contract negotiations, risk management, 
dispute resolution, budget/schedule 
compliance, entitlements and 
coordination on all legal matters.

 ■ Public and private stakeholder 
participation for high-profile projects.

 ■ General contractor/construction manager 
(GC/CM) strategies, procurement, 
management and contract enforcement. 

In addition, Brad coordinated campus-wide 
planning and implementation of multiple 

projects; obtained key strategy decisions by 
local elected officials; and drafted legislation 
for financing, design, and development.

Washington State Convention Center 
(WSCC) Addition at Child Protective 
Services (CPS), Seattle, WA: 
representative for King County interests 
during the $1.7 billion GC/CM expansion on 
the King County CPS property. Brad is:

 ■ Managing the property transaction 
and leading multidisciplinary teams on 
design, cost, financial risk analysis and 
real estate elements.

 ■ Leading internal King County Metro 
teams to coordinate transit operations 
and impacts with City of Seattle, King 
County, State of Washington, Sound 
Transit and federal agencies. 

 ■ Successfully concluding street vacations 
through Seattle City Council.

 ■ Leading King County environmental 
strategy with WSCC’s 
environmental analyses.

 ■ Staffing the King County executive office 
and King County Metro general manager 
in coordination with legal counsel and 
the King County Council.

 ■ Managing King County Metro staff and 
consultants in the planning and feasibility 
of temporary bus circulation and bus 
layover replacement options.

City of Seattle Northgate TOD, 
Seattle, WA: member of the mayor’s 
Northgate Project Management Team, 
which strategically implemented the 
Northgate Urban Center, involving more 
than $250 million in new and expanded 
developments. Brad held overall organization 
and management responsibility, leading 
multi-departmental, multi-party coordination 
meetings through pre-development. His 
leadership maintained healthy public-private 
partnerships, leading to the successful 
implementation of several major public and 
private developments. Brad co-drafted multi-
party development agreements and managed 
the multi-project master schedule. He also 
advised on construction coordination across 
multiple adjacent projects.

City of Kent ShoWare Center Arena, 
Kent, WA: owner’s representative for the 
$85 million, 6,000-seat ShoWare Center 
Arena, the largest public project developed 
by the City of Kent. The project involved 
intensive community engagement and public 
scrutiny throughout development feasibility, 
design and construction. Brad led the owner’s 
selection of design and GC/CM teams. He 
negotiated and managed these contracts from 
programming and site selection through 
design and construction. To meet the 
aggressive 28-month schedule and budget 
constraints, Brad provided careful planning, 
a tight environmental process, funding 
strategies, legislative approvals, and close 
coordination with the tenant hockey team.
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Highlights
 ■ Strong understanding 

of WSDOT constraints 
and considerations 
through 34 years at 
the agency and current 
involvement in peer 
exchange workshops

 ■ Insight into federal 
funding challenges 
and strategies that 
influence WSDOT’s 
planning-level decisions

 ■ Local leader during 
planning, design and 
concept development 
of Seattle’s largest 
transportation 
projects, including 
lid studies along the 
SR 520 corridor

 ■ Understanding of 
national best practices 
in the development 
of sustainable 
transportation through 
leadership in industry 
organizations

Firm: WSP
Years of Experience: 37
Education:  
B.S., Civil Engineering, 
Oregon State University, 
1978
Professional Registrations: 
Professional Engineer: 
Washington, 1983 (21071)
Professional Affiliations: 
WTS: International Board 
of Directors, vice chair; 
American Public Works 
Association; American 
Road and Transportation 
Builders Association: Board 
of Trustees Executive 
Committee; Washington 
Highway Users Federation, 
vice chair

Paula Hammond, PE
Strategic Advisor

Paula is a nationally recognized figure in transportation who works with 
agencies to advance transportation investment, policy and programs at a 
national level. She often serves as a strategic advisor for transportation-
related projects. Based in Seattle, she came to WSP after a 34-year career 
with WSDOT, where she served as deputy secretary and the secretary of 
transportation. Paula spent her career with WSDOT committed to the 
efficient capital delivery and development of sustainable and integrated 

investment strategies. These strategies focused on commuter travel options and reliable 
freight and goods movement. Paula worked within WSDOT and with partners and policy 
makers to emphasize and advocate for transparent performance management, lean process 
improvements and viable transportation solutions for long-term safety, preservation and 
maintenance of the state’s infrastructure. 

Under Paula’s leadership, WSDOT undertook the delivery of a $16.5 billion transportation 
capital program, the largest in Washington’s history, including the Alaskan Way Viaduct 
Replacement as well as I-405 and SR 520 Corridor improvements. Paula understands how to 
listen to perspectives from around the region and balance the needs of various stakeholders 
in complex urban transportation projects. 

WSDOT, Statewide, WA: deputy secretary 
and secretary of transportation, among other 
roles over a 34-year career with WSDOT. Key 
initiatives and innovations completed during 
Paula’s tenure include:

 ■ Development of partnerships among 
federal and state legislators, regional and 
local public leaders, ports, communities 
and Washington’s business and labor 
interests to promote an effective strategy 
for transportation system investments 
that support a strong economy.

 ■ Focus on sustainable transportation 
within agency services, programs and 
future planned investments. This program 
involved balancing the triple-bottom-
line objectives of fiscal responsibility, 
community quality of life, and 
commitment to a better environment.

 ■ Transparent and accountable project and 
service delivery, emphasizing on-time 

and on-budget performance and “no-
surprises” communications.

 ■ Moving Washington, a three-part strategy 
for maximizing the efficiency of the state’s 
key transportation corridors. The strategy 
attacks corridor congestion by:

 ■ Operating efficiently (getting the most 
out of existing infrastructure);

 ■ Managing demand (using all tools and 
travel options); and 

 ■ Strategically adding capacity and 
modernizing corridors (removing 
choke points and bottlenecks).

 ■ Asset and safety management of the 
existing transportation system through 
identification of performance-based 
investment needs for maintenance and 
operations of highways, bridges and 
ferry systems. The initiative also involved 
implementing new technology and 
sustainable materials and methods.

 ■ National enterprise risk management 
initiatives focusing on highway safety, 
maintenance and design standards.

 ■ Exploration and advancement of 
alternatives for transportation energy 
efficiency, clean fuels, travel pricing 
and transportation options to reduce 
dependence on petroleum and its 
adverse environmental and economic 
effects. Implementation of the nationally 
renowned quarterly performance 
management and reporting practice, “Gray 
Notebook,” aimed at data-driven analysis 
and performance display for all aspects 
of the transportation system, agency 
programs, services and investments.

 ■ Strategic oversight of the 2012 Aviation 
Economic Impact Study, which evaluated 
the economic impacts and value of public 
use airport and determined how the state 
aviation system contributes to the state’s 
economic competitiveness.

AASHTO National Transportation 
Leadership Institute, Washington, DC: 
co-teacher of the National Transportation 
Leadership Institute session on 
Contemporary Finance Policies and Practices 
for state department of transportation 
emerging leaders. Paula delivered the 
course with AASHTO’s policy director 
in 2016, 2017 and 2018. Topics include 
Federal Transportation Act funding and 
programs, state transportation funding 
practices, and budgeting and finance 
strategies used by transportation agencies 
across the United States. The session 
includes the demonstration of transparent 
communications and performance 
management to enhance agency credibility. 
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Highlights
 ■ Leader of OJB’s deck 

park designs, including 
six deck parks across 
the United States

 ■ Deep familiarity 
with the complexity 
of designing parks 
on structure over 
active freeways

 ■ Commitment 
to thoughtful 
programming that 
transforms and 
connects urban spaces

 ■ Experience working 
with departments of 
transportation and 
other agencies to 
develop smart and 
green infrastructure 
strategies and plans

Firm: OJB Landscape 
Architecture
Years of Experience: 36
Education: B.S., Landscape 
Architecture, Louisiana 
State University, 1983
Professional Registrations: 
Fellow: American Society of 
Landscape Architects
Professional Affiliations: 
U.S. Department of the 
State: Industry Advisory 
Group, member

James Burnett, FASLA
Strategic Advisor

James founded OJB Landscape Architecture in 1989 and has dedicated 
his career to creating meaningful spaces that challenge the conventional 
boundaries of landscape architecture. To date, OJB has garnered more 
than 90 state and national design awards. Taking a multidisciplinary 
approach to his practice, Jim often works closely with design teams of 
highly regarded architects, planners and artists, and a diverse range of 
clients. Most recently, his work has focused on transforming American 

cities through the creation of active public spaces and freeway deck parks. Jim’s work in this 
area restores connections between disparate sections within cities, providing open space 
with a purpose through innovative programming initiatives.

As principal of OJB, Jim has played a key role in the firm’s national recognition for revitalizing 
communities has been recognized with the. OJB has received the 2018 Urban Land Institute 
(ULI) Urban Open Space Award for Levy Park in Houston; the 2014 ULI Urban Open Space 
Award for Klyde Warren Park, a freeway deck park in Dallas; and the 2015 ULI Urban 
Open Space Award for Myriad Botanical Gardens in Oklahoma City. Jim worked with the 
Annenberg Foundation to create the Sunnylands Center and Gardens, a sustainable desert 
garden in Rancho Mirage, California, that won the American Society of Landscape Architects 
(ASLA) Honor Award in 2012. Other awards include the ASLA 2015 Firm Award and ASLA 
Honor Awards for the Brochstein Pavilion at Rice University and the Reid Residence in 
Houston. In 2016, Jim was awarded the ASLA Design Medal, a prestigious professional 
designation recognizing an exceptional body of work sustained over an extended period.

Klyde Warren Park, Dallas, TX: landscape 
architecture design director for Klyde Warren 
Park, created over one of the busiest freeways 
in Texas. The $110 million, 5.3-acre deck park 
has transformed the city by bridging the gap 
and creating a new heart of downtown. The 
park is a vibrant and well-programmed urban 
park that has measurably decreased noise and 
air pollution in the area and increased activity 
for businesses and cultural institutions. Due 
in large part to Jim’s design leadership, Klyde 
Warren Park received the 2014 ULI Urban 
Open Space Award.

Southern Gateway Deck Park, 
Dallas, TX: landscape architecture design 
director for the Southern Gateway Deck 
Park. The goal of the park is to reconnect 

and revitalize the Oak Cliff neighborhood 
by constructing a highly programmed, 5.8-
acre park over I-35. This transformational 
endeavor will bring vital green, open space 
to South Dallas. Jim is guiding the OJB team 
to develop an amenity-rich, yet flexible plan 
to accommodate a wide spectrum of users. 
OJB has proposed areas for passive and 
active recreation with community-requested 
amenities, including a skate and recreation 
area, bike rental kiosks, food and beverage 
areas, restrooms, an open-air performance 
pavilion, a dog park, a children’s garden, 
multiple water features, and an iconic 
sculpture that will anchor the park. 

Myriad Botanical Gardens, Oklahoma 
City, OK: landscape architecture design 

director for the redesign of the 15-acre 
Myriad Botanical Gardens and surrounding 
streetscape in Oklahoma City. Working 
with a broad coalition of public and private 
stakeholders, Jim directed the development 
of a vision to transform the existing facility a 
world-class urban park. The park has become 
a catalyst for new development in the heart of 
Oklahoma City. Jim’s leadership played a key 
role in the project being recognized with the 
2015 ULA Urban Open Space Award.

East Village Green, San Diego, CA: 
landscape architecture design director for 
San Diego East Village Green, downtown 
San Diego’s newest park-to-be in the East 
Village neighborhood. The East Village’s first 
programmed public park will add a much 
anticipated open space to the downtown. The 
park has been in development by the City of 
San Diego and many community members 
for several decades.

Kansas City I-607 Freeway Deck Park, 
Kansas City, KS: landscape architecture 
design director of the master plan for the 
freeway deck park planned over the I-607 
freeway in Kansas City. This transformational 
endeavor will bring vital green, open space 
to downtown Kansas. In the same vein as 
Klyde Warren Park, OJB is designing the 
vision of an amenity-rich, yet flexible plan to 
accommodate a wide spectrum of users. OJB 
has proposed areas for passive and active 
recreation with amenities.
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Highlights
 ■ 30 years of experience 

with sustainable, urban 
development

 ■ Has developed 
funding strategies for 
significant local and 
national public open 
spaces

 ■ Brings efficient and 
resilient strategies 
to protect sites from 
climate change

Firm: HR&A Advisors
Years of Experience: 38
Education:  
J.D., Harvard University, 
1986
B.A., American Studies, 
Amherst College, 1981
Professional Affiliations: 
City Parks Alliance, board 
member; Urban Green 
Council; G. Works, founding 
partner; New York City 
YMCA: Real Estate Advisory 
Committee, member; 
Atlantic Avenue Local 
Development Corporation, 
advisory board member and 
president emeritus

Candace Damon
Strategic Advisor

Candace has devoted her career to crafting sustainable urban 
redevelopment strategies for cities across North America. Her expertise 
includes ensuring the long-term viability of urban open spaces, leading 
organizational planning for non-profits and institutions, supporting 
master planning efforts for large-scale revitalizations, and addressing the 
financial challenges of making commercial and multifamily residential 
buildings energy-efficient. Candace’s experience leading signature 

infrastructure projects includes crafting the funding strategy for the new Buckhead Park over 
Atlanta’s GA 400 highway; developing a funding strategy for Waterfront Seattle, which will 
eliminate the Alaskan Way Viaduct and provide a connective spine of parks and open space; 
and creating a development strategy for Brooklyn Bridge Park. Candace also supported the 
City of Kenmore and Weidner Apartment Homes in advancing planning and negotiations for 
a transformative, mixed-use development on 50 acres of the Lake Washington waterfront. 
Candace received the Women of Influence Award from the Real Estate Forum in 2008. 

City of Seattle Waterfront Seattle, 
Seattle, WA: real estate development 
strategy specialist for this project to 
eliminate the Alaskan Way Viaduct and 
provide a connective spine of parks and 
open space along Seattle’s central waterfront. 
Candace developed a strategy for financing 
park maintenance and operations by 
projecting value to be generated from 
potential revenue streams. She also developed 
a preliminary governance strategy to activate 
the park, identifying key park constituents 
and recommending governance models to 
engage their support. To advance this funding 
and governance framework, Candace assisted 
the City of Seattle with initiatives including:

 ■ A detailed operations and maintenance 
cost analysis and estimate.

 ■ A study of value capture opportunities 
related to real estate development 
potential in the waterfront area.

 ■ An economic impact framework that 
identifies the expected benefits of 
waterfront transformation in support of 
value capture funding opportunities.

In 2017 and 2018, Candace supported the 
Friends of Waterfront Seattle in an update 
to HR&A’s previous assessment of the 
project’s economic and fiscal benefits. HR&A 
updated findings for the potential visitation 
and other key drivers of economic activity 
and fiscal impacts generated by the project. 
Additionally, the team assessed the key equity 
and quality of life benefits that the park’s 
construction and completion will drive for 
the immediate district and the city. 

Buckhead Community Improvement 
District (CID) Buckhead Park over 
GA 400, Atlanta, GA: real estate 
development strategy specialist who, on 
behalf of the Buckhead CID, supported 
the development of a funding and 
implementation strategy for a new signature 
park over Atlanta’s GA 400 highway. Candace 
developed a comprehensive funding strategy 
for capital investments and O&M funding. 
The strategy considered public, private and 
other sources for discussion with the CID 
board. Candace quantified the project’s public 
benefits, including equitable access, improved 

connectivity and economic benefits. She also 
established a management and governance 
strategy for the park, in collaboration 
with the CID, City of Atlanta and other 
implementation partners, to inform long-
term stewardship and maintenance.

City of Kenmore/Weidner Apartment 
Homes Lakepointe Feasibility and 
Benefits Analysis, Kenmore, WA: real 
estate development strategy specialist who 
helped the City of Kenmore and Weidner 
Apartment Homes advance planning and 
negotiations for a transformative, mixed-
use development on the Lake Washington 
waterfront. The development required 
a public-private partnership to support 
remediation and infrastructure costs. 
Candace developed a multi-year pro forma 
analysis to test the financial feasibility and 
measured the economic and fiscal impacts 
of three development scenarios for the 
50-acre site. Her analysis informed the City 
of Kenmore’s decision-making process for 
entering into its first large-scale public-
private partnership. 

Based on the findings of Candace’s analysis, 
the HR&A team recommended a refreshed 
planning process to rethink development 
phasing and program, while incorporating 
City priorities. In September 2018, the 
Kenmore City Council accepted HR&A’s 
financial model and summary report and 
authorized the City to enter into negotiations 
of a development parameters agreement with 
the Weidner Apartment Homes team. 
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Highlights
 ■ Site and civil design 

experience for world-
class developments 
over structures, as 
demonstrated on the 
NuSkin Headquarters 
Expansion and Presidio 
Tunnel Tops

 ■ Ability to integrate 
civil infrastructure 
improvements into 
urban design projects 
to create inviting public 
spaces, such as the 
Grand Ridge Plaza and 
Missouri Riverfront 
Revitalization

 ■ Focus on regenerative 
stormwater designs 
and use of on-site 
water resources to 
meet each project’s 
non-potable water 
demands and reduce 
the water footprint

Firm: Magnusson Klemencic 
Associates
Years of Experience: 20
Education:  
M.B.A., Bond University, 
2004
B.S., Civil Engineering, 
California Polytechnic State 
University, San Luis Obispo, 
1999
Professional Registrations: 
Professional Engineer: 
Washington; Nebraska; 
Illinois; Texas; Nevada; 
California; Arizona
LEED Accredited 
Professional Building Design 
+ Construction: U.S. Green 
Building Council
Professional Affiliations: 
American Society of Civil 
Engineers; Water Reuse 
Guide Working Group

Matt Jones, PE, LEED AP BD+C
Lid/Infrastructure Planning

Matt is a senior principal who leads the civil engineering practice at 
Magnusson Klemencic Associates (MKA). He brings a uniquely broad 
perspective to his designs through serving as a drip irrigation project 
coordinator in rural Kenya; a university lecturer on business analysis 
methods in Australia; and project manager for a 2,500-acre, master-
planned, nationally recognized green community in the U.S. Since joining 
MKA, Matt has focused on developing highly sustainable site designs 

featuring innovative low-impact development interventions. Matt is an active member of 
MKA’s water resources technical specialist team and the working group that published the 
Onsite Non-Potable Water Reuse Practice Guide in 2018. Additionally, Matt is skilled in 3D 
modeling for civil design visualization and integration.

Presidio Tunnel Tops, San Francisco, CA: 
managing civil principal for a new 13-acre, 
world-class park that will reconnect the 
Presidio Visitor Center to the Crissy Field 
waterfront over the Presidio Parkway Main 
Post Tunnels, which carry Highway 101. The 
park takes advantage of the dramatic bluff 
that offers panoramic Golden Gate views 
as it negotiates approximately 40 feet of 
grade change. Matt led the civil team that 
collaborated extensively with The Presidio 
Trust and James Corner Field Operations 
to realize their vision for the park. Design 
considerations included high groundwater, 
contaminated soils, sensitive archaeological 
areas, and design in an active construction 
zone. Matt’s team designed the park to 
manage stormwater sustainably while 
reducing the use of potable water in the park 

Missouri Riverfront Revitalization 
Master Plan Omaha, NE: civil principal-
in-charge for five park locations on either 
side of the Missouri Riverfront in Omaha, 
Nebraska, and Council Bluffs, Iowa: a 9.6-acre 
park encompassing six city blocks in the 
urban downtown core of Omaha; a 42-acre 
green space with botanical gardens that 
will be built adjacent to and over an active 
railway; a 36-acre waterfront park on top 

of a former brownfield site; and two Iowa 
sites combining for another 110 acres of 
waterfront park. Matt led MKA’s civil team 
during the master planning and concept 
design phases, which required continuous 
collaboration with the Riverfront Trust and 
OJB Landscape Architecture to develop 
the civil design. The project required close 
coordination with local municipalities, state 
and federal departments of transportation, 
the U.S. Army Corp of Engineers, state 
departments of environmental protection, 
and local stakeholders.

Hemisfair Civic Park, San Antonio, TX: 
principal-in-charge of a new 16-acre civic 
park that will be constructed adjacent to the 
San Antonio Convention Center. As part of 
a public-private partnership, the park will be 
flanked by future residential developments 
that will help fund the park. Portions of the 
park will be constructed over a below-grade 
parking structure, which required close 
coordination with the future development 
team. Given San Antonio’s water use 
restrictions, the park will use on-site 
recycled water to meet the non-potable water 
demands and reduce the project’s overall 
water footprint

NuSkin Headquarters Expansion, 
Provo, UT: : project manager for a new 
office campus headquarters site that achieved 
net-zero stormwater discharge through 
sustainable stormwater management. The 
design increased site and street-level 
permeability while treating the stormwater 
naturally within the public right of way 
(ROW) prior to infiltrating and recharging 
the groundwater. The project also rerouted 
several major public infrastructure 
utilities out of former public ROW to 
accommodate a new below-grade parking 
garage. Matt collaborated closely with other 
consultants on the grading, drainage and site 
improvements over the parking garage to 
ensure that the stormwater would flow from 
the Innovation Experience Center to the 
public ROW for sustainable treatment and 
management

Unified Ground Union Square at 
the National Mall Competition, 
Washington, DC: project manager for the 
revitalization of an 11-acre public space 
that serves as the front porch of the U.S. 
Capitol building The design included civil 
infrastructure planning that focused on the 
sizing and layout of low-impact stormwater 
design elements. Matt verified that these 
elements complied with the stormwater 
requirements of Section 438 of the Energy 
and Independence Security Act of 2007. His 
team carefully considered the depth and 
load of the proposed improvements, as I-395 
passes beneath the site. The final design 
included a sustainable soil management 
strategy coupled with an integrated water 
design that uses on-site water resources to 
meet the site’s non-potable water demand.
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Highlights
 ■ Former president of 

Klyde Warren Park, a, 
award-winning, 5.2-
acre deck park built 
over a freeway in Dallas

 ■ Experience building 
organizations from the 
ground up to manage 
public space privately 
and create sustainable 
funding models

 ■ Commitment to 
creating unique and 
ongoing programming 
to enliven public space 
and create a sense of 
community

Firm: OJB Landscape 
Architecture
Years of Experience: 28
Education:  
Master of Sports 
Administration, Ohio 
University 
B.A., International Studies, 
University of North Carolina
Professional Registrations: 
Certified Sports Event 
Executive (CSEE)
Professional Affiliations: 
Downtown Dallas 
Association, Board of 
Directors; Dallas Arts 
District, Board of Directors; 
Uptown Dallas, Board of 
Directors; McKinney Avenue 
Trolley, Board of Directors; 
Dallas Sports Commission, 
chair; National Association 
of Sports Commission, 
chair; VisitDallas, Board of 
Directors

Tara Green, CSEE
O&M/Governance

Tara is highly accomplished in park programming, park management, 
community relations, strategic planning, public relations and fundraising. 
She has managed complex urban parks, large-scale events, staff teams of 
all sizes, and budgets up to $40 million. Tara is committed to creating 
coalitions of support with diverse stakeholders and community groups, 
and she excels at developing partnerships.

After two decades of leadership positions in the sports and entertainment 
industry, Tara served as president of Klyde Warren Park, where she focused on the total 
visitor experience. Tara was responsible for transforming Klyde Warren Park into Dallas’ top 
destination, cultivating and building a vibrant community of people that returned to the park 
over and over again. She curated and produced more than 1,300 free activities and special 
events at the park throughout the year. Tara ensured comprehensive, well-run programming 
to serve diverse needs. During Tara’s tenure, Klyde Warren Park won 39 national and 
international awards, including the prestigious ULI Urban Open Space Award in 2014.

Klyde Warren Park, Dallas, TX: president 
of Klyde Warren Park for five years. Created 
over one of the busiest freeways in Texas, 
the park restored the connection between 
Dallas’ two largest cultural districts and 
created a new heart of downtown. Careful 
planning and thoughtful programming have 
resulted in a steady increase in real estate and 
property values surrounding the park. As the 
park’s president and public face, Tara:

 ■ Promoted the park through media and 
other public forums, including interviews 
and community meetings and events. 

 ■ Managed staff, operations and the park’s 
daily programming. 

 ■ Provided strategic direction for the 
park and built partnerships and support 
within the business community. 

 ■ Oversaw the comprehensive operations 
and management (O&M) program to 
maintain a pristine, inviting and safe 
environment for the one million guests 
who visited each year; create value for 

downtown Dallas; and help stimulate 
economic development. 

 ■ Secured an annual sustainable revenue 
of $4 million, raised through revenue 
streams including sponsorship, private 
donations, event rental, contributions 
from a public improvement district, and 
food and beverage sales. The park does 
not depend on any public funds. 

During Tara’s tenure, Klyde Warren Park 
won 39 national and international awards 
for design, environmental excellence and 
positive community impact. As a testament 
to the its community value and accessibility, 
the park experiences 12,000 to 15,000 visits 
per week, with two million visitors during 
the first two years.

American Airlines Center, Dallas, TX: 
chief revenue officer for the American 
Airlines Center, home of the National 
Hockey League’s (NHL’s) Dallas Stars and 
National Basketball Association’s (NBA’s)
Dallas Mavericks. Tara worked with the team 
owners and staffs to design and implement 

a successful organizational structure for 
sponsorship and premium seating in the 
arena. Tara was responsible for increasing 
premium seat revenue and sponsorship 
revenue. She managed an annual expense and 
revenue budget of more than $30 million.

North Texas Super Bowl XLV Host 
Committee, Dallas, TX: chief operating 
officer and vice president who managed and 
fulfilled all coordinated bid obligations; led 
the team that coordinated and communicated 
plans with city officials, managers and key 
leaders; developed a regional transportation 
plan; and managed the $9 million operating 
budget. Tara created and implemented 
a communication strategy with key 
stakeholders in the hospitality and tourism 
business, including entertainment districts, 
area attractions, restaurants and destination 
management companies.

Dallas Convention and Visitors Bureau, 
Dallas, TX: vice president of sports 
marketing who promoted Dallas as a premier 
sports destination by recruiting, securing 
and hosting big sporting events, including 
Super Bowl XLV, 2010 NBA All-Star Game, 
2007 NHL All-Star Game, various National 
Collegiate Athletic Association (NCAA) 
championships, the NCAA Big 12 football 
and basketball championships, and the 2001 
U.S. Figure Skating National Championships.
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Highlights
 ■ Strong history of 

communicating 
complex technical 
issues to stakeholders 
and elected officials for 
similar lid projects 

 ■ Experience presenting 
to the city councils of 
Seattle, Fife, Yakima 
and Bainbridge Island

 ■ Experience working 
with citizen groups 
and architects to 
incorporate public 
amenities, landscaping 
and aesthetic features 
into bridge projects

 ■ Experience with 
construction sequence 
and staging of bridges 
constructed within 
WSDOT ROW

 ■ Understanding of lid 
structure types that 
sustain loads resulted 
from development, 
avoid existing facilities, 
and allow maintenance 
of highway traffic

Firm: BergerABAM
Years of Experience: 41
Education:  
M.S., Civil Engineering, 
University of Illinois
B.S., Civil Engineering, 
University of Illinois
Professional Registrations: 
Professional Engineer: 
Washington (20306)
Structural Engineer: 
Washington (20306)

Bob Fernandes, PE, SE
Technical Lead

Bob brings more than 40 years of experience in the design and 
construction of transportation projects, including highway lid structures. 
Bob has served as a key technical leader on major projects throughout the 
U.S. and around the world, including the Boston Central Artery and the 
Bangkok Second Stage Expressway. Locally, he has served as engineer of 
record for eight major bridge projects over rivers in Washington, bridges 
over I-5, and the NE 36th Street/SR 520 Overcrossing Lid. 

Bob has the background and experience required to lead a group of technical experts to 
address the technical issues associated with the design and construction of the lid over 
I-5. His knowledge encompasses construction methods, construction sequencing and 
maintenance of traffic, roadway and bridge design, and permitting. 

City of Redmond NE 36th Street/SR 520 
Overcrossing Lid, Redmond, WA: project 
executive and project manager for this 
federally funded road and bridge project 
connecting two Microsoft campuses. The 
overcrossing includes a unique landscaped lid 
structure, as well as extensive approach work, 
including a roundabout on the south side of 
SR 520 and extensive utility relocations. Bob 
provided technical overview of the structural 
design of the lid structure, which WSDOT 
will own and maintain. He also served 
as project executive for BergerABAM’s 
construction administration and inspection 
services. The construction records and 
procedures passed an interim federal audit 
without a single comment.

Port of Seattle East Marginal Way 
Grade Separation, Seattle, WA: project 
executive and project manager for the 
planning and design of the East Marginal 
Way grade separation. Bob managed 
coordination with the City of Seattle, BNSF 
Railway, Union Pacific Railroad, WSDOT and 
Seattle City Light. The project included steep 
grades, constricted rail and roadway systems, 
poor soil conditions, ground improvement 

and retained fill embankments. The project 
required phased construction and significant 
traffic control.

City of Sumner Bridge Street Bridge 
Replacement, Sumner, WA: project 
executive for the design of a vehicle and 
pedestrian river crossing to replace the 
existing Parker truss bridge built in 1927. 
BergerABAM completed the type, size and 
location study and plans, specifications and 
cost estimate services, as well as construction 
administration and inspection services for 
this federally funded project. The project is 
phased to maintain traffic in a constrained 
urban environment that provides access to 
businesses adjacent to the site. The main span 
is 201 feet long, and the total length of the 
new bridge is 304 feet. Maintenance of traffic 
and construction phasing dictated the use 
of a girder bridge, which features WF100G 
precast concrete girders.

City of Renton Strander Boulevard 
and SW 27th Street Corridor 
Improvements, Renton, WA: project 
executive and project manager for Phase 3 
of this multi-phased grade separation. The 
ultimate configuration includes two railroad 

bridges, a pedestrian bridge, a joint-use 
trail connecting to the Interurban Trail, 
two travel lanes in each direction, a traffic 
signal, water lines, illumination, fiber-optic 
relocation, a stormwater pump station, and 
water quality and detention facilities. The 
first phase involved detouring the railroad 
tracks to construct the railroad bridge; 
constructing two travel lanes, a pedestrian 
path, a complete storm system and water line; 
providing illumination; and acquiring ROW.

Snohomish County Sauk River Bridge 
Replacement, Darrington, WA: project 
manager for the planning and design of a 
replacement bridge over the Sauk River. In 
place of a narrow, two-span steel truss bridge 
built in the 1920s, Bob’s team designed a 
two-lane, 472-foot-long continuous steel 
truss bridge featuring a 262-foot-long main 
span erected without falsework. The project 
included construction phasing and erection 
procedures; demolition planning and layout 
in a sensitive environmental area; design of 
large bolted bridge elements, connections and 
bearings; development of specifications; and 
cost estimating.

Clallam County Elwha River Bridge 
Replacement, Port Angeles, WA: project 
manager for the planning and design of a 
replacement bridge over the Elwha River. A 
design advisory committee, composed of 
representatives from the local community, 
assisted with various design decisions 
and the selection of the preferred bridge 
alternative. Bob oversaw the design and 
preparation of the plans, specifications and 
cost estimates for the three-span, cast-in-
place, post-tensioned concrete box girder 
replacement bridge. 
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Highlights
 ■ Project manager for 

Klyde Warren Park and 
current involvement in 
the design of Southern 
Gateway Freeway Deck 
Park, both in Dallas

 ■ Deep familiarity with 
the complexity of 
designing parks on 
structure over active 
freeways

 ■ Commitment 
to thoughtful 
programming that 
transforms urban 
spaces

Firm: OJB Landscape 
Architecture
Years of Experience: 15
Education:  
B.S., Landscape 
Architecture, Louisiana 
State University, 2004
Professional Registrations: 
Landscape Architect: Texas 
(2742); California (6321)
LEED Accredited 
Professional: U.S. Green 
Building Council
Professional Affiliations: 
American Society of 
Landscape Architects

Nathan Elliot, ASLA, LEED AP
Urban Design Lead

Nathan, a principal with OJB Landscape Architecture, has led the design 
and management of urban parks, corporate headquarters, academic 
landscapes and mixed-use projects across the United States. He integrates 
love of horticulture with an aptitude for public speaking, marketing 
and business development. A pragmatic optimist, Nathan enjoys the 
challenges faced by difficult sites, complex programs and challenging 
regulatory environments. His notable projects include Klyde Warren 

Park in Dallas; Myriad Botanical Gardens in Oklahoma City; LeBauer Park in Greensboro, 
North Carolina; Hall Wines in St. Helena, California; and Northwestern Mutual’s World 
Headquarters in Milwaukee. Nathan is currently leading the effort for East Village Green, the 
next public open space project in San Diego. 

Klyde Warren Park, Dallas, TX: lead 
landscape architecture designer and project 
manager for Klyde Warren Park, a 5.3-acre, 
$110 million deck park created over one of 
the busiest freeways in Texas. The project 
transformed a sunken freeway into the a new 
heart of downtown Dallas. As part of the 
public outreach process, the team developed 
the park program to include a children’s 
garden, dog park, restaurant, performance 
pavilion with event lawn, and numerous 
flexible garden spaces that encourage 
recreation and interaction. In addition to 
reducing traffic noise and air pollution, 
Klyde Warren Park has catalyzed more than 
$2 billion in economic development in the 
surrounding community. 

Myriad Botanical Gardens, Oklahoma 
City, OK: lead landscape architecture 
designer and project manager for the 
transformation of a quiet and uneventful 
botanical garden into a world-class 
destination. The project is helping to focus 
Oklahoma City, the country’s largest city 
by land mass, on urban development in 
the downtown core. The renovation of this 
15-acre site required careful management 

of an existing urban canopy and significant 
earthwork to create a dynamic destination 
that honors its historic roots. Nathan’s team 
carefully considered the site grading to allow 
for a complete renovation of park circulation. 
The project introduced a signature children’s 
garden, restaurant, performance pavilion, 
event lawn and numerous public plazas. 

East Village Green, San Diego, CA: 
landscape architecture project director for a 
small, but intensely programmed urban park 
and downtown San Diego’s first community 
center. The park and community center both 
lie over a two-level subterranean parking 
garage. An adjacent parcel has two urban 
dog parks and the Bark Bar, a pet-friendly 
food and beverage space. The parcel connects 
to the park via San Diego’s first curbless 
street, which is anticipated to be the home 
for farmer’s markets, festivals and concerts. 
OJB has led the project as prime consultant 
from the early general development plan 
and currently manages the permitting 
process through the City’s General Services 
Department. The complete East Village Green 
is anticipated to open in 2021. 

Southern Gateway Deck Park, 
Dallas, TX: landscape architecture project 
director for the Southern Gateway Deck 
Park, which aims to reconnect and revitalize 
the Oak Cliff neighborhood by constructing 
a highly programmed, 5.8-acre park over 
I-35 in south Dallas. This transformational 
endeavor will bring vital green, open space 
to South Dallas. The park has proposed 
areas for passive and active recreation with 
community-requested amenities, including a 
skate and recreation area, bike rental kiosks, 
food and beverage areas, restrooms, an 
open-air performance pavilion, a dog park, 
a children’s garden, water features and an 
iconic sculpture that will anchor the park.

Additional Experience:
 ■ LeBauer Park, Greensboro, NC
 ■ 1900 Crystal Drive Mixed-use 

Development, Arlington, CA
 ■ Mesa College Landscape Master Plan, 

San Diego, CA
 ■ Caltech Annenberg Center for 

Information Science and Technologies, 
Pasadena, CA

 ■ International Floral Trade Center, 
Carlsbad, CA

 ■ Township No. 14 and Tenant 
Improvements, Del Mar, CA

 ■ Hall Arts Center, Tower and 
Condominiums, Dallas, TX

 ■ Caltech Jorgenson Institute Expansion, 
Pasadena, CA

 ■ Southwestern College of Higher 
Education Center, National City, CA

 ■ UC Santa Barbara Institute for Energy 
Efficiency, Santa Barbara, CA
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Highlights
 ■ Strong relationships 

and trust within diverse 
communities across 
the region, which helps 
projects move quickly 
when needed

 ■ Excellent emotional 
intelligence that 
provides keen insight 
into how to read a 
room, when and where 
to push or advance a 
project, and when to 
pull back to preserve 
relationships and 
protect projects

 ■ Effective presentation 
skills and the ability 
to speak to and tailor 
information to almost 
any audience

Firm: Rule Seven
Years of Experience: 21
Education:  
M.B.A., Marketing and 
Entrepreneurship, 
University of Washington, 
2009
B.A., Film Studies, Columbia 
University, 1998
Professional Affiliations: 
National LGBTQ Task Force: 
Board of Directors; Equal 
Rights Washington: Board 
of Directors, chair

Monisha Harrell
Social Equity Lead

Monisha is a native Seattleite with more than 20 years direct of 
marketing and outreach experience. She knows how to have challenging 
conversations with minimal conflict and excels in making sure all 
invested parties communicate what they need to consider a project a 
success. In November 2013, The Stranger recognized Monisha as one of 

“The Smartest People in Seattle Politics.” Recent projects include work on 
the Central Area Block Party, Madison Street BRT, and the City of Seattle’s 

Equitable Development Initiative. Monisha knows elected leaders at all levels of government 
from School Boards to Congress, and currently serves on the boards for Equal Rights 
Washington and the National LGBTQ Task Force. As a specialist in equity and social justice 
outreach, Monisha is passionate about making sure that the I-5 Lid Feasibility Study reflects, 
reconnects and benefits Seattle’s diverse communities.

City of Seattle 23rd Avenue Action 
Community Team (ACT), Central 
Area, Seattle, WA: consultant who 
provided community outreach in the 
Central Area for the 23rd Avenue ACT. 
Monisha supported the ACT with extensive 
community engagement processes to develop 
a comprehensive neighborhood action plan 
and rezoning recommendations. She also 
provided outreach to inform an area urban 
design framework for the 23rd Avenue 
corridor. Additionally, Monisha led the 
production of the Central Area Block Party 
in 2014 and 2015, authored and managed 
several community grants, and supported 
the redevelopment of a key section of park 
space immediately adjacent to the Garfield 
Community Center.

City of Seattle Madison Street 
BRT, Capitol Hill and Central Area, 
Seattle, WA: outreach and communications 
lead for Capitol Hill and Central Area on the 
Madison Street BRT project. The Madison 
Street BRT is an extension of the current 
RapidRide service that will feature higher-
capacity buses, high-amenity bus stations, 
and a new community art project.

City of Seattle Judkins Park Station 
Zoning Outreach, Judkins Park, 
Seattle, WA: community liaison team leader 
who led the team to conduct surveys and 
outreach to local area residents, businesses, 
non-profits and other stakeholders. The 
outreach determined what type of 
development these community members 
would like to see in support of the new light 
rail station in Judkins Park. Monisha’s efforts 
focused on seeking feedback from those who 
do not traditionally engage with the City of 
Seattle or have a direct pathway to providing 
personal feedback.

City of Seattle Equitable Development 
Initiative Interim Advisory Board, 
Seattle, WA: lead facilitator for the 
Equitable Development Initiative Interim 
Advisory Board who helped the group 
create a strategic plan for long-term success. 
The Equitable Development Initiative is a 
program to stop and reverse the impacts 
of gentrification on historical cultural 
communities in Seattle. The Equitable 
Development framework supports two equity 
goals: Strong Communities and People, as 
well as Great Places with Equitable Access. 

The Equitable Development Framework 
guides how the City prioritizes its work and 
shapes its budgets, policies, programs and 
investments. The framework also supports 
the implementation of targeted strategies 
and equitable development projects by using 
clear objectives for reducing disparities 
and achieving equitable outcomes for 
marginalized populations.
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Highlights
 ■ Thorough 

understanding of local, 
state and federal 
funding landscape

 ■ Cost analyst on the 
SR 520 lids and other 
major infrastructure 
projects in Washington

 ■ History of successfully 
delivering grants to 
the City of Seattle and 
State of Washington

Firm: WSP
Years of Experience: 14
Education: 
M.A., Transport Economics, 
University of Leeds, United 
Kingdom, 2012
B.A. cum laude, 
International Business, 
minor in Supply Chain 
Management, Northeastern 
University, 2003
Professional Affiliations: 
Seattle Economics Council, 
past president

Auden Kaehler
Economics & Finance Lead

Auden is the manager of WSP’s highway/tolling project development and 
finance service area. He has a background in financial modeling, with 
expertise in infrastructure finance, procurement, benefit-cost analysis, 
econometric modeling, competitive assessment, demand and revenue 
forecasting, economic evaluation, and cost estimation and projections. He 
holds a master’s degree in Transport Economics with specialization in 
economics of transport regulation, investment appraisal and econometrics. 

Auden’s advisory and management experience covers highway facilities, transit and rail, and 
active transportation. He has presented to government officials, executive management and 
major financial institutions. Auden recently completed his role as the president of the Seattle 
Economics Council and maintains strong relationships with the local economics community.

City of Seattle Lander Street Grade 
Separation FASTLANE Grant 
Application, Seattle, WA: project manager 
on the cost review and technical writing to 
support the City of Seattle’s successful 2016 
FASTLANE grant application. Work included 
detailed analysis and updating of prior 
engineering estimates for a bridge overpass, 
drainage and all associated components. 
Auden coordinated technical experts 
locally and nationally to develop a strong 
application on schedule and under budget. 
The application resulted in the award of the 
largest single federal discretionary grant in 
Washington state history. 

WSDOT SR 520 Tolling and Financial 
Analysis, Statewide, WA: financial 
consultant who provided toll and financial 
planning and project development services 
for the proposed $4.65 billion SR 520 Bridge 
Replacement and HOV Program. Additional 
tasks included:

 ■ Annual detailed evaluation of O&M, 
repair and replacement costs prepared 
by WSDOT Northwest Region for the 
roadway and bridge facility, as well as lids 
on the east side of the SR 520 corridor.

 ■ Quality assurance of annual FHWA 
Financial Plan updates.

 ■ Audits of net toll revenue forecasts and 
general financial analysis support. 

WSDOT Alaskan Way Viaduct and 
Seawall Replacement, Seattle, WA: 
financial consultant who helped maintain a 
model to forecast annual gross and net toll 
revenues for a proposed twin-bored tunnel 
along Seattle’s central waterfront. The model 
incorporates daily traffic forecasts and O&M, 
repair and replacement costs and produces 
results for a 30-year forecast period. Other 
tasks included developing toll rate scenarios 
in coordination with WSDOT and various 
other contractors and revising forecast O&M, 
repair and replacement cost assumptions 
with WSDOT Northwest Region. 

WSDOT Gateway Program Grant 
Management and Cost Forecasting, 
Seattle, WA: lead consultant on multiple 
federal grants and locally administered 
federal funding grants through the Puget 
Sound Regional Council, as well as state-
administered freight grants. Auden oversaw 
the schedule, technical writing and review 
for more than 10 grant applications for the 
Gateway SR 167 and SR 509 tolled highway 

expansion projects.  The outcome of the 
applications included the highest-rated and 
successful Washington State Freight Mobility 
Strategic Investment Board application 
for the 70th Avenue Bridge Replacement, 
highest-rated Surface Transportation 
Program (STP) grant for the construction of 
Veterans Drive, and a successful STP Grant 
for construction of the Port of Tacoma Spur. 
Auden also led the development of annual 
weighted-average, component-level cost 
escalation forecasts for both SR 167 and 
SR 509 in support of cost risk assessment 
and cost estimate validation process analysis.

Sound Transit ST3 Funding and 
Financing, Seattle, WA: financial 
consultant who forecasted and assessed 
potential revenue contributions from 20 
identified funding sources for each of the five 
Sound Transit subareas to support the ST3 
long-range plan. Auden provided additional 
quantitative and qualitative analysis using 
multiple evaluation criteria, with further 
detailed analysis on politically feasible 
revenue sources determined to provide the 
highest level of contributions. He performed 
further analysis on household and individual 
tax burden for 10 jurisdictions using existing 
and proposed tax and fee sources. 

Sound Transit Agency-level Cost 
Escalation Forecast, Seattle, WA: project 
lead who develops annual component-
level construction cost escalation forecasts, 
including an extensive local market study 
and interviews with agencies and industry 
representatives to capture regional market 
conditions accurately. Forecast cost 
components include labor, materials and 
evaluation of the residential and commercial 
real estate market. 
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